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FREDERICK COUNTY GOVERNMENT Loy Jagenve
DIVISION OF FINANCE Lori L. Depies, CPA, Division Director
Department of Procurement & Contracting Diane Fouche, CPPB, Director

July 18, 2016
IFB No. 16-286-CP

Boyers Mill Road from Gas House Pike to North of Lake Linganore
Frederick County Project Number 14-9899-C28412

Addendum No. 2

This addendum contains revisions, clarifications, and information pertinent to the IEB for the referenced
project and shall supplement, amend, and become part of the IFB for the title project and contract. All bids
shall be based on this Addendum, in accordance with the IFB documents.

Acknowledgment of this addendum shall be submitted with the bid, including addendum number and date.
Failure to acknowledge addendum may subject the contractor to disqualification.

Bids are due July 26, 2016 before 2:00 PM.

Changes to Drawings/Speciﬁcations:

1. DELETE the status of the Grading Permit stated on page 16 AND REPLACE IT WITH “Obtained
on July 12, 2016. Note that a Pre-Construction Meeting is required to be held and the grading
permit placard will be delivered at this meeting.”

2. DELETE the status of the Development Review Engincering Permit stated on page 17 AND
REPLACE IT WITH “Signatures have been obtained on Mylars. Final approval was granted on July
12, 2016.” This is reflected in the revised Page 17 attached to this Addendum.

3. DELETE the status of the MDE NOI Permit on Page 17 AND REPLACE I'T WITH “Obtained on
July 12, 2016.”

Attachments:
1. Modified IFB Page 16.
2. Modified IFB Page 17.

Except as noted herein, all terms and conditions of the document referenced, as heretofore changed, remain
unchanged and in full force and effect.

Brian Stieg

Project Manager 1V




ATTACHMENT 1

Modified IFB Page 16 — Addendum 2




SPECIAL PROVISIONS FREDERICK COUNTY
GENERAL PROJECT NO. C28412

C&P Chesapeake and Potomac Telephone Company
W.R.A. Water Resources Administration

D.N.R. Maryland Department of Natural Resources
BMR Boyers Mill Road

GHP Gas House Pike

EHD Eaglehead Drive

SWM Stormwater Management

S.R.C. State Route Commission

WMA Water Management Administration

NTP Notice to Proceed

ESC Erosion and Sediment Control

ITF Independent Testing Firm
EMPLOYMENT AGENCY

The Frederick County Workforce Services is located at:
5340 Spectrum Drive, Suite A
Frederick, Maryland 21703
Phone No. (301) 600.2255

RIGHT-OF-WAY STATUS

Frederick County, Maryland, c/o The Frederick County Division of Public Works, owns in
fee or has obtained easements for the land required for the project.

The Contractor shall obtain and pay for any additional rights-of-way or easements required
by the Contractor for operations, plant, construction office trailer, staging area, equipment, storage
of material, access to disposal areas, etc. at no additional cost to the County

The Contractor who receives the Award shall obtain one (1) set of Right-of-Way Plats, and
shall maintain the copies at the job site for their use and the use of the Engineer. Contact Ms.
Samantha N. Passman, P.E., 301-600-1806, Frederick County Division of Public Works, Engineer
IT for copies of the Plats.

PERMIT STATUS

Roadside Tree Permit

A separate Roadside Tree Permit is not required for this project.

Grading Permit

Obtained on July 12, 2016. Note that a Pre-Construction Meeting is required to be held
and the grading permit placard will be delivered at this meeting.
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ATTACHMENT 2

Modified IFB Page 17 — Addendum 2




SPECIAL PROVISIONS FREDERICK COUNTY
GENERAL PROJECT NO. C28412

FRO Permit
Approval obtained on May 26, 2016. Banking Credits have been purchased.

MDE NOI Permit

Obtained on July 12, 2016.

Utility and Soil Waste Engineering

Obtained on May 17, 2016.

Soil Conservation District

Obtained on July 6, 2015. Signatures have been obtained on Mylars.

Office of Life Safety

Obtained on May 18, 2015.

Health Department

Obtained on September 18, 2015.

Development Review Engineering

Signatures have been obtained on Mylars. Final approval was granted on July 12, 2016.

AWARD OF BID

All Bidders must submit unit prices for the roadway construction work on the Schedule of Prices
pages of the Proposal Form, pages 274 through 284.

After opening and review of all bids, the County may award the contract to the lowest responsive
and responsible bidder for the total of all bid items.

If awarded the Bid, the Contractor will be required to sign a Contract in the format to be supplied
by the County.

LIABILITY INSURANCE

Within 7 calendar days of award of the bid, the contractor shall submit to the Procurement &
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